

**Bid Tabulation**  
**Asheboro High School Phase III Renovation**  
 Asheboro City Schools/ Asheboro Board of Education  
 11-Mar-21



| Single Prime General Contractor   | License No. | Certified Check - Bid Bond | MBE      |            | Addenda Verified | Sub-contractors listed | Unit Prices Quoted | Base Bid               | Alternate 1                           | Alternate 2                              | Alternate 3                | Alternate 4                          | Alternate 5           | Alternate 6  | Alternate 7                | Alternate 8                       | Alternate 10  | Total                  |
|---|-------------|----------------------------|----------|------------|------------------|------------------------|--------------------|------------------------|---------------------------------------|--|----------------------------|--------------------------------------|-----------------------|--------------|----------------------------|-----------------------------------|---------------|------------------------|
|   |             |                            | Included | Affidavits |                  |                        |                    |                        | Owner Preferred Manufacturers (Total) | Performing Arts - Fixed Audience Seating | Performing Arts - Lighting | Existing Elevators Modernization (2) | Roof Daylight Monitor | Wood Doors   | Auxiliary Gym Improvements | Fiber Reinforced Membrane Roofing | Site Lighting |                        |
| <b>J.M. Thompson Co.</b><br>Cary, NC<br>Plumbing - Baker Mechanical (Lic 12896)<br>Mechanical - MechWorks (Lic 7066)<br>Electrical - Moonlite Electrical (Lic 21172U)                           | 474         | Y                          | Y        | Y          | Y                | Y                      | Y                  | <b>\$23,216,000.00</b> | \$8,776.00                            | \$298,354.00                             | \$533,000.00               | \$216,020.00                         | \$163,370.00          | \$72,223.00  | \$110,400.00               | \$111,280.00                      | \$21,320.00   | <b>\$24,750,743.00</b> |
| <b>Monteith Construction Corp.</b><br>Wilmington, NC<br>Plumbing - Baker Mechanical (Lic 12896)<br>Mechanical - MechWorks (Lic 7066)<br>Electrical - Hewitt Power (Lic 20596U)                  | 43319       | Y                          | Y        | Y          | Y                | Y                      | Y                  | <b>\$24,225,000.00</b> | \$10,000.00                           | \$166,000.00                             | \$564,000.00               | \$225,000.00                         | \$162,000.00          | \$83,000.00  | \$125,000.00               | \$112,000.00                      | \$25,000.00   | <b>\$25,697,000.00</b> |
| <b>Elford Inc.</b><br>Charlotte, NC<br>Plumbing - Freeland (Lic L35124)<br>Mechanical - MechWorks (Lic 7066)<br>Electrical - Moonlite Electrical (Lic 21172U)                                   | 71833       | Y                          | Y        | Y          | Y                | Y                      | Y                  | <b>\$23,260,000.00</b> | \$0.00                                | \$171,000.00                             | \$658,000.00               | \$220,000.00                         | \$160,000.00          | \$112,000.00 | \$76,000.00                | \$84,000.00                       | \$19,000.00   | <b>\$24,760,000.00</b> |
| <b>New Atlantic Contracting Inc.</b><br>Winston-Salem, NC<br>Plumbing - Baker Mechanical (Lic 12896)<br>Mechanical - Sensible Air Systems (Lic 31450)<br>Electrical - Hewitt Power (Lic 20596U) | 50851       | Y                          | Y        | Y          | Y                | Y                      | Y                  | <b>\$23,567,000.00</b> | \$54,000.00                           | \$156,000.00                             | \$569,000.00               | \$219,000.00                         | \$182,000.00          | \$101,000.00 | \$93,000.00                | \$112,000.00                      | \$25,000.00   | <b>\$25,078,000.00</b> |
| <b>I. L. Long Construction Co., Inc.</b><br>Winston-Salem, NC<br>Plumbing - Not Incl.<br>Mechanical - Not incl.<br>Electrical - Not incl.   | 1772        | Y                          | Y        | Y          | Y                | N                      | Y                  | <b>\$24,824,000.00</b> | \$9,500.00                            | \$170,000.00                             | \$720,000.00               | \$238,000.00                         | \$160,000.00          | \$132,000.00 | \$104,000.00               | \$114,000.00                      | \$20,000.00   | <b>\$26,491,500.00</b> |

\*\*Bid withdrawn due to error.

I certify that the above bids are correct as tabulated.



Smith Sinnett Architecture, P.A.  
 Les Parker, AIA